



IRAQI LIGHT ARMORED VEHICLES

PRE-PROPOSAL CONFERENCE

APRIL 19, 2006

Contractor Logistics Support

Presented by
Darla Wild



Contractor Logistics Support (CLS)

- Mission & Goal:
 - Provide Vehicle Maintenance, Support and Training to Enable Mission Transition to Iraqi Security Forces (ISF).
- Requirement:
 - Vehicle Maintenance
 - Train-the-Trainer Training
 - Spare & Repair Parts, Lubricants, Oils, Greases
 - Vehicle Manuals
- Location:
 - One site within Iraq
- Timeframe:
 - Contractor preparation to be ready to perform in-country CLS to commence with delivery of the first vehicle to the Iraq site.
 - In-country performance – 24 months.



The Soldier and Ground Systems
Life Cycle Management Command

Contractor Logistics Support (CLS)

- Vehicle Maintenance:
 - Goal – Planned transition of the operation of the Maintenance Facility to the ISF through the CLS performance period.
 - OPTEMPO vehicle usage of 36,000 miles / year / vehicle.
 - Organization Level through Depot Level Maintenance.
 - Upon Vehicle Delivery to the location within Iraq, Contractor shall:
 - ❖ Inspect vehicle.
 - ❖ Repair any damages that occurred during transport.
 - ❖ Correct any fluid and grease levels
 - ❖ Replace any missing items.
 - Routine = scheduled actions necessary to adhere to manufacturer recommended service intervals. 1 Day turn-around.
 - Non-Routine = all unscheduled actions necessary to service and / or repair vehicles. 3 day turn-around.
 - Does not include repair due to Accidents and / or Combat Damages.



The Soldier and Ground Systems
Life Cycle Management Command

Contractor Logistics Support (CLS)

- Train-the-Trainer Training:
 - General Information:
 - ❖ Goal - to train the ISF to be able to successfully take over the operation of the Maintenance Facility and to perform future Operator / Driver Training at the end of the in-country 24 month CLS period of performance.
 - Operator / Driver Training:
 - ❖ Basic Driver Training
 - ❖ Operator Preventive Maintenance, Checks and Services (PMCS)
 - ❖ Safety
 - ❖ Approximate Total # of Students = 90
 - ❖ Up to 10 iterations of the course
 - Maintenance Training:
 - ❖ Operator PMCS through Direct Support Level Maintenance
 - ❖ Approximate Total # of Students = 50



Contractor Logistics Support (CLS)

- Spare and Repair Parts & Lubricant Support:
 - Contractor determines & stocks in Iraq
 - Contractor to maintain reasonable stockage at all times
 - The contractor records usage data – weekly usage report to COR
 - All unused Spare and Repair Parts, lubricant, oil, and grease to be left at the ILAV Maintenance Facility in Iraq at end of performance period
 - Six months prior to the end of the in-country contract performance:
 - ❖ Provide a recommended spare and repair parts, lubricant, oil and grease listing
 - ❖ Base upon actual usage data accumulated by the contractor during the period of performance
 - ❖ Sufficient to maintain a fleet of 378 vehicles for a period of one (1) year.
 - Provide the applicable contact information and sources of supply to ensure future availability of parts support.



Contractor Logistics Support (CLS)

- **Vehicle Manuals:**

- All provided in both English and Arabic
- Standard Commercial Operator's Manuals
 - ❖ Shipped in each vehicle – 1 of each language
- Shop Manual Sets (Standard Commercial):
 - ❖ 5 hard copy Sets. Each Set consists of 1 each of the following:
 - Operator's
 - Service / Maintenance
 - Armor Care & Maintenance
 - Parts.
 - ❖ 6 Compact Disks (CD) - Each containing one complete Shop Set in both languages.
 - ❖ Distribution:
 - 5 CDs and the five 5 hard copy sets furnished to the ILAV Maintenance Shop in Iraq
 - 1 CD furnished to the COR.



Contractor Logistics Support (CLS)

- Provided to the Contractor:

- Facilities:

- ❖ Secured Compound
 - ❖ Clamshell – 300 x 120 feet
 - ❖ Heavy Canvas w/concrete floor
 - ❖ Use for Maintenance Facility, Training, Parts storage
 - ❖ Utilities, bathroom facilities
 - ❖ Housing

- Other:

- ❖ Fuel – Maintenance & Training needs
 - ❖ Meals
 - ❖ Secure Transportation
 - ❖ Translator(s) – Maintenance & Training needs



Contractor Logistics Support (CLS)

- Contractor Reports / Deliverables:
 - Contractor Progress, Status & Management Report (Mgmt Plan) – A001:
 - ❖ a. Contract Status – for 180 day period
 - Weekly reports – written narrative
 - Monthly verbal DTV / teleconference
 - ❖ b. Contractor Logistics Status:
 - Initial submission – Upon award
 - Quarterly Updates – minimum
 - Course Training Report (End of Course Report) – A002:
 - ❖ Upon Completion of each course
 - Progress & Status Reports (Maintenance) – A003:
 - ❖ 5th working day each week
 - Contractor Proposed Spare Parts List (Follow-on Parts) – A004:
 - ❖ 6 months prior to end of contract performance period
 - Training Plan and Training Materials (Training Plan and Materials) – A005:
 - ❖ 15 days after contract award Training Plan - Updates if revisions occur
 - ❖ 30 days after contract award Draft Training Materials
 - ❖ Training Guides provided to each Student at the beginning of each Class
 - Vehicle Manuals (Operator and Manual Shop Sets) – A007:
 - ❖ No later than 60 days after contract award